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SECTION 01 00 00 

GENERAL REQUIREMENTS 

 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for pavement repair and sealing operations, including 

demolition and removal of existing pavement as necessary, and furnish labor and materials and 

perform work to repair existing asphalt pavement surfaces, seal existing pavement crack, apply 

coal tar emulsion sealer with silica sand aggregate incorporated, and restripe parking lots and 

roadways as required by drawings and specifications.  

B. Visits to the site by Bidders may be made only by appointment with the Cemetery Director.  

C. All employees of general contractor and subcontractors shall comply with VA security 

management programs, be identified by project and employer, and restricted from unauthorized 

access. 

D. Prior to commencing work, general contractor shall provide proof that a OSHA certified 

“competent person” (CP) (29 CFR 1926.20(b)(2) will maintain a presence at the work site 

whenever the general or subcontractors are present. 

E. Training: 

1. All employees of general contractor or subcontractors shall have the 10-hourOSHA certified 

Construction Safety course and/or other relevant competency training, as determined by VA. 

2. Submit training records of all such employees for approval before the start of work. 

1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I, GENERAL CONSTRUCTION: Repair existing asphalt road surfaces and sealcoat: Work 

includes roads and necessary removal of existing structures and certain other items.  

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, 1 set of specifications and drawings will be furnished.  

B. Additional sets of drawings may be made by the Contractor, at Contractor's expense.  

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Procedures: 

1. For working outside the “regular hours” as defined in the contract, The General Contractor 

shall give 3 days notice to the Contracting Officer so that security arrangements can be 
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provided for the employees.  This notice is separate from any notices required for utility 

shutdown described later in this section. 

2. No photography of VA premises is allowed without written permission of the Contracting 

Officer. 

3. VA reserves the right to close down or shut down the project site and order General 

Contractor’s employees off the premises in the event of a national emergency.  The General 

Contractor may return to the site only with the written approval of the Contracting Officer. 

B. Document Control: 

1. The General Contractor is responsible for safekeeping of all drawings, project manual and 

other project information.  This information shall be shared only with those with a specific 

need to accomplish the project. 

2. Certain documents, sketches, videos or photographs and drawings may be marked “Law 

Enforcement Sensitive” or “Sensitive Unclassified”.  Secure such information in separate 

containers and limit the access to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

3. These security documents shall not be removed or transmitted from the project site without 

the written approval of Contracting Officer. 

4. All paper waste or electronic media such as CD’s and diskettes shall be shredded and 

destroyed in a manner acceptable to the VA. 

5. Notify Contracting Officer immediately when there is a loss or compromise of “sensitive 

information”. 

6. All electronic information shall be stored in specified location following VA standards and 

procedures using an Engineering Document Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both scanned and electronic 

shall be performed and tracked through the EDMS system. 

b. “Sensitive information” including drawings and other documents may be attached to e-

mail provided all VA encryption procedures are followed. 
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1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this Article to extent referenced. 

Publications are referenced in text by basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2008 ............................. Surface Burning Characteristics of Building Materials 

2. National Fire Protection Association (NFPA): 

10-2006 ................................ Standard for Portable Fire Extinguishers 

30-2007 ................................ Flammable and Combustible Liquids Code 

51B-2003 ............................. Standard for Fire Prevention During Welding, Cutting and Other 

Hot Work 

70-2007 ................................ National Electrical Code 

241-2004 .............................. Standard for Safeguarding Construction, Alteration, and 

Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926 ....................... Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 CFR 

1926. Prior to start of work, prepare a plan detailing project-specific fire safety measures, 

including periodic status reports, and submit to COTR for review for compliance with contract 

requirements in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES. Prior to any worker for the contractor or subcontractors beginning work, they shall 

undergo a safety briefing provided by the general contractor’s competent person per OSHA 

requirements. This briefing shall include information on the construction limits, VAMC safety 

guidelines, means of egress, break areas, work hours, locations of restrooms, use of VA 

equipment, etc. Documentation shall be provided to the COTR that individuals have undergone 

contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to facility emergency services 

and for fire, police and other emergency response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing 

buildings and new construction by distances in accordance with NFPA 241. For small facilities 

with less than 6 m (20 feet) exposing overall length, separate by 3m (10 feet). 
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E. Egress Routes for Construction Workers: Maintain free and unobstructed egress. Inspect daily. 

Report findings and corrective actions weekly to COTR. 

F. Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary 

storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.  

G. Flammable and Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR 

1926, NFPA 241 and NFPA 30.  

H. Smoking: Smoking is prohibited in and adjacent to construction areas inside existing buildings and 

additions under construction. In separate and detached buildings under construction, smoking is 

prohibited except in designated smoking rest areas. 

I. Dispose of waste and debris in accordance with NFPA 241. Remove from site daily. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of materials) on Government 

premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold 

and save the Government, its officers and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the 

Contractor only with the approval of the Contracting Officer and shall be built with labor and 

materials furnished by the Contractor without expense to the Government. The temporary 

buildings and utilities shall remain the property of the Contractor and shall be removed by the 

Contractor at its expense upon completion of the work. With the written consent of the Contracting 

Officer, the buildings and utilities may be abandoned and need not be removed.  

C. The Contractor shall, under regulations prescribed by the Contracting Officer, use only 

established roadways, or use temporary roadways constructed by the Contractor when and as 

authorized by the Contracting Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of 

the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary to 

cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall 

repair or pay for the repair of any damaged curbs, sidewalks, or roads.  

(FAR 52.236-10) 

 

D. Working space and space available for storing materials shall be as determined by the COTR.  



06-09M 

01 00 00 -5  

E. Workmen are subject to rules of Cemetery applicable to their conduct.  

F. Execute work so as to interfere as little as possible with normal functioning of Cemetery as a 

whole, including operations of utility services, fire protection systems and any existing equipment, 

and with work being done by others.  

1. Do not store materials and equipment in other than assigned areas.  

2. Provide unobstructed access to Cemetery areas required to remain in operation.  

  G. Utilities Services: Where necessary to cut existing pipes, electrical wires, conduits, cables, etc., of 

utility services, or of fire protection systems or communications systems (except telephone), they 

shall be cut and capped at suitable places where shown; or, in absence of such indication, where 

directed by COTR. All such actions shall be coordinated with the Utility Company involved:  

1. Whenever it is required that a connection fee be paid to a public utility provider for new 

permanent service to the construction project, for such items as water, sewer, electricity, gas 

or steam, payment of such fee shall be the responsibility of the Government and not the 

Contractor.  

I. Abandoned Lines: All service lines such as wires, cables, conduits, ducts, pipes and the like, and 

their hangers or supports, which are to be abandoned but are not required to be entirely removed, 

shall be sealed, capped or plugged.  

J. To minimize interference of construction activities with flow of Cemetery traffic, comply with the 

following:  

1. Keep roads, walks and entrances to grounds and to parking areas clear of construction 

materials, debris and standing construction equipment and vehicles. Wherever excavation for 

new utility lines cross existing roads, at least one lane must be open to traffic at all times.  

2. Method and scheduling of required cutting, altering and removal of existing roads, walks and 

entrances must be approved by the COTR.  

K. Coordinate the work for this contract with other construction operations as directed by COTR. This 

includes the scheduling of traffic and the use of roadways, as specified in Article, USE OF 

ROADWAYS.  

L. Coordination of Construction with Cemetery Director: The burial activities at a National Cemetery 

shall take precedence over construction activities. The Contractor must cooperate and coordinate 

with the Cemetery Director, through the COTR, in arranging construction schedule to cause the 

least possible interference with cemetery activities in actual burial areas. Construction noise 
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during the interment services shall not disturb the service. Trucks and workmen shall not pass 

through the service area during this period:  

1. The Contractor is required to discontinue his work sufficiently in advance of Easter Sunday, 

Mother's Day, Father's Day, Memorial Day, Veteran's Day and/or Federal holidays, to permit 

him to clean up all areas of operation adjacent to existing burial plots before these dates. 

2. Cleaning up shall include the removal of all equipment, tools, materials and debris and leaving 

the areas in a clean, neat condition.  

 

1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a thorough survey with the COTR of 

areas in which alterations occur and areas which are anticipated routes of access, and furnish a 

report, signed by both, to the Contracting Officer. This report shall list: 

1. Shall note any discrepancies between drawings and existing conditions at site.  

2. Shall designate areas for working space, materials storage and routes of access to areas 

within buildings where alterations occur and which have been agreed upon by Contractor and 

COTR.  

B. Any items required by drawings to be either reused or relocated or both, found during this survey 

to be nonexistent, or in opinion of COTR to be in such condition that their use is impossible or 

impractical, shall be furnished and/or replaced by Contractor with new items in accordance with 

specifications which will be furnished by Government. Provided the contract work is changed by 

reason of this subparagraph B, the contract will be modified accordingly, under provisions of 

clause entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 

52.243-4 and VAAR 852.236-88).  

C. Re-Survey: Thirty days before expected partial or final inspection date, the Contractor and COTR 

together shall make a thorough re-survey of the areas involved. They shall furnish a report on 

conditions then existing, as compared with conditions of same as noted in first condition survey 

report:  

1. Re-survey report shall also list any damage caused by Contractor, despite protection 

measures; and, will form basis for determining extent of repair work required of Contractor to 

restore damage caused by Contractor's workmen in executing work of this contract.  

D. Protection: Provide the following protective measures:  
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1. Temporary protection against damage for portions of existing structures and grounds where 

work is to be done, materials handled and equipment moved and/or relocated.  

1.8 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition of buildings or 

structures, or parts thereof, shall be disposed of as follows:  

1. Reserved items which are to remain property of the Government are noted on drawings or in 

specifications as items to be stored. Items that remain property of the Government shall be 

removed or dislodged from present locations in such a manner as to prevent damage which 

would be detrimental to re-installation and reuse. Store such items where directed by COTR.  

2. Items not reserved shall become property of the Contractor and be removed by Contractor 

from Cemetery. 

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 

trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which 

do not unreasonably interfere with the work required under this contract. The Contractor shall only 

remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will 

remain in place. If any limbs or branches of trees are broken during contract performance, or by 

the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or 

branches with a clean cut and paint the cut with a tree-pruning compound as directed by the 

Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and utilities at or near the 

work site and on adjacent property of a third party, the locations of which are made known to or 

should be known by the Contractor. The Contractor shall repair any damage to those facilities, 

including those that are the property of a third party, resulting from failure to comply with the 

requirements of this contract or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the Contracting Officer may have the 

necessary work performed and charge the cost to the Contractor. 

 

(FAR 52.236-9) 

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for additional 

requirements on protecting vegetation, soils and the environment. Refer to Articles, "Alterations", 



06-09M 

01 00 00 -8  

"Restoration", and "Operations and Storage Areas" for additional instructions concerning repair of 

damage to structures and site improvements.  

1.10 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new work. 

Except as otherwise shown or specified, do not cut, alter or remove any structural work, and do 

not disturb any ducts, plumbing, steam, gas, or electric work without approval of the COTR. 

Existing work to be altered or extended and that is found to be defective in any way, shall be 

reported to the COTR before it is disturbed. Materials and workmanship used in restoring work, 

shall conform in type and quality to that of original existing construction, except as otherwise 

shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. Existing work (mechanical 

and electrical work, lawns, paving, roads, walks, etc.) disturbed or removed as a result of 

performing required new work, shall be patched, repaired, reinstalled, or replaced with new work, 

and refinished and left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to service and repair any 

damage caused by Contractor's workmen to existing piping and conduits, wires, cables, etc., of 

utility services or of fire protection systems and communications systems (including telephone) 

which are indicated on drawings and which are not scheduled for discontinuance or 

abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings or locations of which are 

unknown will be covered by adjustment to contract time and price in accordance with clause 

entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE 

CONDITIONS" (FAR 52.236-2).  

1.11 LAYOUT OF WORK  

A. The Contractor shall lay out the work from Government established base lines and bench marks, 

indicated on the drawings, and shall be responsible for all measurements in connection with the 

layout. The Contractor shall furnish, at Contractor's own expense, all stakes, templates, platforms, 

equipment, tools, materials, and labor required to lay out any part of the work. The Contractor 

shall be responsible for executing the work to the lines and grades that may be established or 

indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and 

preserving all stakes and other marks established by the Contracting Officer until authorized to 

remove them. If such marks are destroyed by the Contractor or through Contractor's negligence 

before their removal is authorized, the Contracting Officer may replace them and deduct the 

expense of the replacement from any amounts due or to become due to the Contractor.  
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(FAR 52.236-17) 

1.12 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on Cemetery property and, when 

authorized by the COTR, such temporary roads which are necessary in the performance of 

contract work. Temporary roads shall be constructed by the Contractor at Contractor's expense. 

When necessary to cross curbing, sidewalks, or similar construction, they must be protected by 

well-constructed bridges. 

1.13 TEMPORARY TOILETS  

A. Provide where directed, (for use of all Contractor's workmen) ample temporary sanitary toilet 

accommodations with suitable sewer and water connections; or, when approved by COTR, 

provide suitable dry closets where directed. Keep such places clean and free from flies, and all 

connections and appliances connected therewith are to be removed prior to completion of 

contract, and premises left perfectly clean.  

1.14 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government will not provide utilities to the Contractor.  

1.15 HISTORIC PRESERVATION  

 Where the Contractor or any of the Contractor's employees, prior to, or during the construction 

work, are advised of or discover any possible archeological, historical and/or cultural resources, 

the Contractor shall immediately notify the COTR verbally, and then with a written follow up.  

- - - E N D - - - 


